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SECTION 00 54 13 
 

SUPPLEMENT TO AGREEMENT BETWEEN OWNER AND CONTRACTOR A101-2017 
 
 
The following supplements modify the “Standard Form of Agreement Between Owner and Contractor,” AIA 
Document A101-2017.  Where a portion of the Standard Form of Agreement is modified or deleted by the 
following, the unaltered portions of the Standard Form of Agreement shall remain in effect. 
 
 
ARTICLE 3:  DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION 
 
3.1  Delete paragraph 3.1 in its entirety and replace with the following: 
 

“The date of Commencement of the Work shall be a date set forth in a notice to proceed 
issued by the Owner.” 

 
ARTICLE 5:  PAYMENTS 
 
5.1  PROGRESS PAYMENTS 
 
5.1.3  Delete paragraph 5.1.3 in its entirety and replace with the following: 
 

“Provided that a valid Application for Payment is received by the Architect that meets all 
requirements of the Contract, payment shall be made by the Owner not later than 30 days 
after the Owner receives the valid Application for Payment.” 

 
5.3  Insert the interest rate of “1% per month not to exceed 12% per annum.” 
 
 
ARTICLE 6:  DISPUTE RESOLUTION 
 
6.2  BINDING DISPUTE RESOLUTION 
 

 Check the box “Other” – and add the following sentence: 
 

"Any remedies available in law or in equity." 
 
ARTICLE 7:  TERMINATION or SUSPENSION 
 
7.1.1.1  Delete paragraph 7.1.1.1 in its entirety. 

 
 

ARTICLE 8:  MISCELLANEOUS PROVISIONS 
 
8.4  Delete paragraph 8.4 in its entirety and replace with the following: 
 

“The Contractor’s representative shall not be changed without ten days written notice to the 
Owner.” 

END OF SECTION 
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