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SECTION 01 77 00 
 

CLOSEOUT PROCEDURES 
 

 
PART 1 - GENERAL 
 
1.1 PROJECT RECORD DOCUMENT PACKAGE 
 

A. Maintenance of Documents 
 

1. Maintain one copy of Contract Drawings, Specifications, Addenda, review shop 
drawings, change orders, field records, surveys, and layout records. 

 
2. Store documents apart from documents used for construction.  Maintain 

documents in clean, dry, legible condition.  Do not use record documents for 
construction purposes.  

  
3. Make documents available at all times for inspection by Architect.  Update all 

documents at least monthly. 
 

B. Recording 
 

1. Stamp each document "PROJECT RECORD" 3/4 inch high letters. 
 

2. Do not permanently conceal any work until required information has been 
recorded. 

 
C. Record Drawing:  The Contractor shall keep a set of up-to-date marked prints of the 

"as-built conditions".  The contract drawings shall be legibly marked to record actual 
construction such as: 

 
1. Horizontal and vertical location of underground utilities referenced to permanent 

surface improvements. 
 
2. Underground obstacles encountered and lines capped during construction. 
 
3. Location of internal utilities concealed in construction referenced to visible and 

accessible features of structure. 
 

4. Field alterations of dimensions and detail. 
 

5. Changes made by Change Order. 
 

6. Details not on original contract drawings. 
 

D. Specifications and Addenda:  Bind together. 
 

E. Approved Shop Drawings and Brochures:  Maintain as record documents.  Legibly note 
to record any changes made after review. 
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F. Submitting:  At completion of project, deliver record documents to Architect for 

transmittal to Owner as a package. 
 
G. Accompany submittal with transmittal letter, in duplicate, containing date, project, 

Contractor's name and address, title and number of each record document, and certification 
that each document as submitted is complete and accurate, signed by Contractor. 

 
H. The following documents are required from the contractor at project closeout, as 

applicable: 
 
 1. 2 original Form G704 Substantial Completion 
 2. 2 original Form G706 Affidavit of Payment of Debts and Claims 
 3. 2 original Form 706A Release of Liens Contractor/Subcontractor 
 4. 2 original Form 707 Consent of Surety Company 
 5. 3 original Final Payment App 
 6. Certificate of Occupancy 
 7. 2 original Warranties (Letter of Guarantee and Warranty Info) 
 8. 2 O&M Manuals 
 9. 2 Hard Copy of As-Built Drawings 

  10. Occupancy Permits 
  11. Test & Balancing Reports 
  12. Field Reports/Inspection Reports 
  13. 2 sets of Record Shop Drawings and submittals 
  14. Affidavit of Discharge of State Tax Liability 
  15. Copy of completed final punch list signed off on by Owner’s Rep 
  16. All closeout documents shall be submitted on two (2) CD’s and (2) binders. 
   
1.2 GUARANTEES, BONDS AND AFFIDAVITS 
 

A. Turn over guarantees, warranties, bonds and affidavits on various materials, neatly bound 
and in order, to the Architect for deliver to the Owner as part of the package. 

 
B. Affidavits verifying payments of all bills related to the project, release of liens (AIA 

G706A, AIA G706 and AIA G707) for all subcontractors, bonding company approvals and 
consent of surety to final payment shall be required. 

 
C. Certification that all construction materials used and equipment supplied for this project 

are free of known hazardous materials such as PCBs and asbestos. 
 
D. Substantial completion certification signed by Owner, Architect, and Contractor. 

 
1.3 OPERATION AND MAINTENANCE DATA 
 

A. Turn over manuals and instructions, neatly bound and in order, to the Architect for delivery 
to the Owner. 

 
1.4 EXTRA STOCK, SPARE PARTS, INSTRUCTION 
  

A. Turn over extra stock as specified in other sections of the specifications to the person 
designated by the Owner to be in charge of the operation and maintenance of the building. 
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B. Provide instruction in operation and maintenance of equipment and finishes.  Conduct 

meeting and individual training as needed to inform owner's operating personnel. 
 
C. Provide special tools for such items as louver vanes, adjustable dampers, thermostats, 

allen-head locking devices in triplicate. 
 
 

PART 2 - PRODUCTS 
 Not Used 
 
PART 3 - EXECUTION 
 Not Used 
 
 
 

END OF SECTION 
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