

*Ring W. Lardner, P.E.
W. Zachary Crouch, P.E.
Michael E. Wheedleton, AIA, LEED GA
Jason P. Loar, P.E.
Jamie L. Sechler, P.E.
Michael R. Wigley, AIA, LEED AP*

**PORTICO REPAIR
AT
PRICKETT BUILDING
DELAWARE HOSPITAL FOR THE CHRONICALLY ILL
SMYRNA, DELAWARE
DBF #0586B042.H02
AUGUST 25, 2022**

ADDENDUM NO. 3

The following items shall become a part of the contract documents. Contractor must acknowledge receipt of this addendum on the Bid Form. Failure to do so may subject the Bidder to disqualification.

- Item No. 1 The bid date has been extended to Friday, September 2, 2022.
- Item No. 2 A bid form, subcontractor list, non-collusion, and contractor qualification affidavit are attached.
- Item No. 3 One steel beam has changed size. Details have been added to Sheet S101A to show bearing on existing concrete column.
- Item No. 4 The angle size has been modified, see S101A.
- Item No. 5 A bid bond is not required.
- Item No. 6 A wage rate sheet is attached.

END OF ADDENDUM