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SECTION  01 74 19 

 
CONSTRUCTION WASTE MANAGEMENT 

 
PART 1 – GENERAL 
 
1.1 SUMMARY 

 
A. Section includes: Administrative and procedural requirements for construction waste 

management activities. 
 
1.2 DEFINITIONS 

 
A. Construction, Demolition, and Land clearing (CDL) Waste: Includes all non-hazardous solid 

wastes resulting from construction, remodeling, alterations, repair, demolition, and land 
clearing. Includes material that is recycled, reused, salvaged, or disposed as garbage. 
 

B. Salvage: Recovery of materials for on-site reuse, sale or donation to a third party. 
 
C. Reuse: Making use of a material without altering its form. Materials can be reused on-site or 

reused on other projects off-site. Examples include, but are not limited to the following: 
Crushing or grinding of concrete for use as sub-base material. Chipping of land clearing 
debris for use as mulch. 

 
D. Recycling: The process of sorting, cleaning, treating, and reconstituting materials for the 

purpose of using the material in the manufacture of a new product. 
 
E. Source-Separated CDL Recycling: The process of separating recyclable materials in separate 

containers as they are generated on the jobsite. The separated materials are hauled directly to 
a recycling facility or transfer station. 

 
F. Co-mingled CDL Recycling: The process of collecting mixed recyclable materials in one 

container on-site. The container is taken to a material recovery facility where materials are 
separated for recycling. 

 
G. Approved Recycling Facility: Any of the following: 

 
1.  A facility that can legally accept CDL waste materials for the purpose of processing the 

materials into an altered form for the manufacture of a new product. 
 

2.  Material Recovery Facility: A general term used to describe a waste-sorting facility. 
Mechanical, hand-separation, or a combination of both procedures, are used to recover 
recyclable materials.  
 

H. Universal waste components (UWC) are as follows: electric motors, PCB ballasts, non-PCB 
ballasts, capacitors, contactors, circuit breakers, elemental and liquid mercury containing 
articles, transformers, lead acid batteries, fluorescent light bulbs, and all HID light bulbs. 

 
1.3 SUBMITTALS 
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A. Contractor shall develop a Waste Management Plan: Submit 3 copies of plan within 14 days 

of date established for the Notice to Proceed. 
 

B. Contractor shall provide Waste Management Report: Concurrent with each Application for 
Payment, submit 3 copies of report.  

 
1.4 PERFORMANCE REQUIREMENTS 

 
A. General: Divert a minimum of 75% CDL waste, by weight, from the landfill by one, or a 

combination of the following activities: 
 

1. Salvage 
2. Reuse 
3. Source-Separated CDL Recycling 
4. Co-mingled CDL Recycling 

 
B. CDL waste materials that can be salvaged, reused or recycled include, but are not limited to, 

the following: 
 

1. Acoustical ceiling tiles 
2. Asphalt 
3. Asphalt shingles 
4. Cardboard packaging 
5. Carpet and carpet pad 
6. Concrete 
7. Drywall 
8. Fluorescent lights and ballasts 
9. Land clearing debris (vegetation, stumpage, dirt) 
10. Metals 
11. Paint (through hazardous waste outlets) 
12. Wood 
13. Plastic film (sheeting, shrink wrap, packaging) 
14. Window glass 
15. Wood 
16. Field office waste, including office paper, aluminum cans, glass, plastic, and office 

cardboard. 
 

1.5 QUALITY ASSURANCE 
 

A. Waste Management Coordinator Qualifications:  Experienced firm, with a record of 
successful waste management coordination of projects with similar requirements, that 
employs a LEED Accredited Professional, certified by the USGBC as waste management 
coordinator. 

 
B. Refrigerant Recovery Technician Qualifications: Certified by EPA-approved certification 

program. 
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C. Regulatory Requirements: Conduct construction waste management activities in accordance 
with hauling and disposal regulations of all authorities having jurisdiction and all other 
applicable laws and ordinances. 

 
D. Preconstruction Conference: Schedule and conduct meeting at Project site prior to 

construction activities. 
 

1. Attendees: Inform the following individuals, whose presence is required, of date and time 
of meeting. 

 
a. Owner 
b. Architect 
c. Contractor's superintendent 
d. Major subcontractors 
e. Waste Management Coordinator 
f. Other concerned parties. 

 
2. Agenda Items: Review methods and procedures related to waste management including, 

but not limited to, the following: 
 

a. Review and discuss waste management plan including responsibilities of Waste 
Management Coordinator. 

b. Review requirements for documenting quantities of each type of waste and its 
disposition. 

c. Review and finalize procedures for materials separation and verify availability of 
containers and bins needed to avoid delays. 

d. Review procedures for periodic waste collection and transportation to recycling and 
disposal facilities. 

e. Review waste management requirements for each trade. 
 

3. Minutes: Record discussion. Distribute meeting minutes to all participants. 
Note: If there is a Project Architect, they will perform this role. 

 
1.6 WASTE MANAGEMENT PLAN – Contactor shall develop and document the following: 

 
A. Develop a plan to meet the requirements listed in this section at a minimum. Plan shall 

consist of waste identification, waste reduction plan and cost/revenue analysis. Distinguish 
between demolition and construction waste. Indicate quantities by weight throughout the 
plan. 

 
B. Indicate anticipated types and quantities of demolition, site-cleaning and construction waste 

generated by the project. List all assumptions made for the quantities estimates. 
 

C. List each type of waste and whether it will be salvaged, recycled, or disposed of in an landfill. 
The plan should included the following information: 

 
1. Types and estimated quantities, by weight, of CDL waste expected to be generated during 

demolition and construction. 
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2. Proposed methods for CDL waste salvage, reuse, recycling and disposal during 
demolition including, but not limited to, one or more of the following: 

 
a. Contracting with a deconstruction specialist to salvage materials generated, 
b. Selective salvage as part of demolition contractor’s work, 
c. Reuse of materials on-site or sale or donation to a third party. 
 

3. Proposed methods for salvage, reuse, recycling, and disposal during construction 
including, but not limited to, one or more of the following: 

 
a. Requiring subcontractors to take their CDL waste to a recycling facility; 
b. Contracting with a recycling hauler to haul recyclable CDL waste to an approved 

recycling or material recovery facility; 
c. Processing and reusing materials on-site; 
d. Self-hauling to a recycling or material recovery facility. 
 

4. Name of recycling or material recovery facility receiving the CDL wastes. 
 
5. Handling and Transportation Procedures: Include method that will be used for separating 

recyclable waste including sizes of containers, container labeling, and designated location 
on project site where materials separation will be located. 

 
D. Cost/Revenue Analysis:  Indicate total cost of waste disposal as if there was no waste 

management plan and net additional cost or net savings resulting from implementing waste 
management plan. Include the following: 

 
1. Total quantity of waste. 
2. Estimated cost of disposal (cost per unit).  Include hauling and tipping fees and cost of 

collection containers for each type of waste. 
3. Total cost of disposal (with no waste management). 
4. Revenue from salvaged materials. 
5. Revenue from recycled materials. 
6. Savings in hauling and tipping fees by donating materials. 
7. Savings in hauling and tipping fees that are avoided. 
8. Handling and transportation costs. Including cost of collection containers for each type of 

waste. 
9. Net additional cost or net savings from waste management plan. 

 
PART 2 - PRODUCTS (Not Used) 
 
PART 3 – EXECUTION 
 
3.1 CONSTRUCTION WASTE MANAGEMENT, GENERAL 
 

A. Provide containers for CDL waste that is to be recycled clearly labeled as such with a list of 
acceptable and unacceptable materials. The list of acceptable materials must be the same as 
the materials recycled at the receiving material recovery facility or recycling processor. 

 
B. The collection containers for recyclable CDL waste must contain no more than 10% non-

recyclable material, by volume. 
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C. Provide containers for CDL waste that is disposed in a landfill clearly labeled as such. 

 
D. Use detailed material estimates to reduce risk of unplanned and potentially wasteful cuts. 

 
E. To the greatest extent possible, include in material purchasing agreements a waste reduction 

provision requesting that materials and equipment be delivered in packaging made of 
recyclable material, that they reduce the amount of packaging, that packaging be taken back 
for reuse or recycling, and to take back all unused products.  Ensure that subcontractors 
require the same provisions in their purchase agreements. 

 
F. Conduct regular visual inspections of dumpsters and recycling bins to remove contaminants.  

 
3.2 SOURCE SEPARATION 
 

A. General: Contractor shall separate recyclable materials from CDL waste to the maximum 
extent possible. 

 
Separate recyclable materials by type. 

 
1. Provide containers, clearly labeled, by type of separated materials or provide other 

storage method for managing recyclable materials until they are removed from Project 
site. 

2. Stockpile processed materials on-site without intermixing with other materials. Place, 
grade, and shape stockpiles to drain surface water and to minimize pest attraction. Cover 
to prevent windblown dust. 

3. Stockpile materials away from demolition area. Do not store within drip line of remaining 
trees. 

4. Store components off the ground and protect from weather. 
 
3.3 CO-MINGLED RECYCLING 
 

A. General: Do not put CDL waste that will be disposed in a landfill into a co-mingled CDL 
waste recycling container. 
 

3.4 REMOVAL OF CONSTRUCTION WASTE MATERIALS 
 

A. Remove CDL waste materials from project site on a regular basis. Do not allow CDL waste 
to accumulate on-site. 

 
B. Transport CDL waste materials off Owner's property and legally dispose of them. 

 
C. Burning of CDL waste is not permitted. 
 

3.5 UNIVERSAL WASTE DIVERSION  
 

A. Remove all universal waste from fixtures, panels, and related devices for proper diversion 
and reclamation.  
 

B. Store all universal waste in containers provided by contact person within facilities operations. 



Prickett Window Replacement – Phase III  Delaware Hospital for the Chronically Ill 
MC3514000075  Smyrna, Delaware 
 
 

01 74 19 \ Construction Waste Management  0586B037.Z02 
Page 6 

 
C. Store all universal waste in a secured location and request periodic removal from assigned  

contact person. 
 

D. Exemption:  electric motors, circuit breakers, transformers and lighting contactors are exempt  
from this provision provided the contractor chooses to salvage or reuse the components.  

 
E. No identified universal waste will be discarded into the waste stream. 

 
 
 

END OF SECTION 
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WASTE MANAGEMENT PROGRESS REPORT 
 
 
 
 
 
 
 
MATERIAL CATEGORY 

 
DISPOSED IN 
MUNICIPAL 
SOLID WASTE 
LANDFILL 

 
DIVERTED FROM LANDFILL BY 
RECYCLING, SALVAGE OR REUSE 

 Recycled Salvaged Reused 

1. Acoustical Ceiling Tiles     

2. Asphalt     

3. Asphalt Shingles     

4. Cardboard Packaging     

5. Carpet and Carpet Pad     

6. Concrete     

7. Drywall     

8. Fluorescent Lights and 
Ballasts 

    

9. Land Clearing Debris 
(vegetation, stumpage, dirt) 

    

10. Metals     

11. Paint (through hazardous 
waste outlets) 

    

12. Wood     

13. Plastic Film (sheeting, shrink 
wrap, packaging) 

    

14. Window Glass     

15. Field Office Waste (office 
paper, aluminum cans, glass, 
plastic, and coffee 
cardboard) 

    

16. Other (insert description)     

17. Other (insert description)     
 

Total (In Weight) 
  

(TOTAL OF ALL ABOVE VALUES – IN 
WEIGHT) 
 

 
Percentage of  

Waste Diverted 

 
(TOTAL WASTE DIVIDED 
BY TOTAL DIVERTED) 

 
 


