Hi Grade Building Renovations
Contract No. MJ4506000005

SECTION 00 54 13

SUPPLEMENT TO AGREEMENT BETWEEN OWNER AND CONTRACTOR A101-2017

The following supplements modify the “Standard Form of Agreement Between Owner and Contractor,” AIA Document
A101-2017. Where a portion of the Standard Form of Agreement is modified or deleted by the following, the unaltered
portions of the Standard Form of Agreement shall remain in effect.

ARTICLE 3: DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION
3.1 Delete paragraph 3.1 in its entirety and replace with the following:

“The date of Commencement of the Work shall be a date set forth in a notice to proceed
issued by the Owner.”

ARTICLE 5: PAYMENTS

5.1 PROGRESS PAYMENTS

5.1.3 Delete paragraph 5.1.3 in its entirety and replace with the following:
“Provided that a valid Application for Payment is received by the Architect that meets all
requirements of the Contract, payment shall be made by the Owner not later than 30 days

after the Owner receives the valid Application for Payment.”

53 Insert the interest rate of “1% per month not to exceed 12% per annum.”

ARTICLE 6: DISPUTE RESOLUTION

6.2 BINDING DISPUTE RESOLUTION
Check the box “Other” — and add the following sentence:
"Any remedies available in law or in equity."

ARTICLE 7: TERMINATION or SUSPENSION

7.1.1.1 Delete paragraph 7.1.1.1 in its entirety.

ARTICLE 8: MISCELLANEOUS PROVISIONS
8.4 Delete paragraph 8.4 in its entirety and replace with the following:
“The Contractor’s representative shall not be changed without ten days written notice to the

Owner.”
END OF SECTION

0586B053.A01 Supplement to Agreement Between Owner and Contractor A101-2017 / 00 54 13
Page 1



This page intentionally left blank.



	ARTICLE 5:  PAYMENTS
	ARTICLE 6:  DISPUTE RESOLUTION
	ARTICLE 8:  MISCELLANEOUS PROVISIONS


