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SECTION 02 41 00  
 

DEMOLITION 
PART 1  GENERAL 
1.01 SECTION INCLUDES 

A. Selective demolition of built site elements. 
B. Selective demolition of building elements for alteration purposes. 

1.02 RELATED REQUIREMENTS 
A. Section 01 10 00 - Summary:  Limitations on Contractor's use of site and premises. 
B. Section 01 50 00 - Temporary Facilities and Controls:  Site fences, security, protective barriers, 

and waste removal. 
C. Section 01 70 00 - Execution and Closeout Requirements:  Project conditions; protection of 

bench marks, survey control points, and existing construction to remain; reinstallation of 
removed products; temporary bracing and shoring. 

D. Section 01 74 19 - Construction Waste Management and Disposal:  Limitations on disposal of 
removed materials; requirements for recycling. 

E. Section 31 23 23 - Fill:  Filling holes, pits, and excavations generated as a result of 
removal   operations. 
 

PART 2  PRODUCTS -- NOT USED 
 
PART 3  EXECUTION 
3.01 GENERAL PROCEDURES AND PROJECT CONDITIONS 

A. Comply with applicable codes and regulations for demolition operations and safety of adjacent 
structures and the public. 
1. Provide, erect, and maintain temporary barriers and security devices. 
2. Conduct operations to minimize effects on and interference with adjacent structures and 

occupants. 
3. Conduct operations to minimize obstruction of public and private entrances and exits; do 

not obstruct required exits at any time; protect persons using entrances and exits from 
removal operations. 

B. Protect existing structures and other elements that are not to be removed. 
1. Provide bracing and shoring. 
2. Prevent movement or settlement of adjacent structures. 
3. Stop work immediately if adjacent structures appear to be in danger. 

C. If hazardous materials are discovered during removal operations, stop work and notify 
Architect and Owner; hazardous materials include regulated asbestos containing materials, lead, 
PCB's, and mercury. 

D. Perform demolition in a manner that maximizes salvage and recycling of materials. 
1. Comply with requirements of Section 01 74 19 - Waste Management. 
2. Dismantle existing construction and separate materials. 
3. Set aside reusable, recyclable, and salvageable materials; store and deliver to collection 

point or point of reuse. 



Building 151 Renovations  Bethany Beach Training Site 
DEARNG #2019-02  Bethany Beach, Delaware 
 
 

02 41 00 \ Demolition   0999J047.A01 
Page 2  

3.02 EXISTING UTILITIES 
A. Coordinate work with utility companies; notify before starting work and comply with their 

requirements; obtain required permits. 
B. Protect existing utilities to remain from damage. 
C. Do not disrupt public utilities without permit from authority having jurisdiction. 
D. Do not close, shut off, or disrupt existing utility branches or take-offs that are in use without at 

least 3 days prior written notification to Owner. 
E. Locate and mark utilities to remain; mark using highly visible tags or flags, with identification 

of utility type; protect from damage due to subsequent construction, using substantial 
barricades if necessary. 

F. Prepare building demolition areas by disconnecting and capping utilities outside the demolition 
zone; identify and mark utilities to be subsequently reconnected, in same manner as other 
utilities to remain. 

3.03 SELECTIVE DEMOLITION FOR ALTERATIONS 
A. Drawings showing existing construction and utilities are based on casual field observation and 

existing record documents only. 
1. Verify that construction and utility arrangements are as indicated. 
2. Report discrepancies to Architect before disturbing existing installation. 
3. Beginning of demolition work constitutes acceptance of existing conditions that would be 

apparent upon examination prior to starting demolition. 
B. Remove existing work as indicated and as required to accomplish new work. 

1. Remove items indicated on drawings. 
C. Services (Including but not limited to HVAC, Plumbing, Electrical, and Telecommunications

Remove existing systems and equipment as indicated. 
1. Maintain existing active systems that are to remain in operation; maintain access to 

equipment and operational components. 
2. Where existing active systems serve occupied facilities but are to be replaced with new 

services, maintain existing systems in service until new systems are complete and ready 
for service. 

D. Protect existing work to remain. 
1. Prevent movement of structure; provide shoring and bracing if necessary. 
2. Perform cutting to accomplish removals neatly and as specified for cutting new work. 
3. Repair adjacent construction and finishes damaged during removal work. 
4. Patch as specified for patching new work. 

3.04 DEBRIS AND WASTE REMOVAL 
A. Remove debris, junk, and trash from site. 
B. Leave site in clean condition, ready for subsequent work. 
C. Clean up spillage and wind-blown debris from public and private lands. 

 
END OF SECTION 
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